SYNTHETIC: subcontract extract, Ballymore Link Road drainage

Invented for training. Names, figures and clauses are not real. Not for use on any project.

Main Contractor: Westfield Civils Ltd. Subcontractor: Dunmore Groundworks Ltd.

1. Scope. The Subcontractor supplies and lays 1,200 metres of 450 mm concrete surface water pipe, builds 18 manholes and backfills and reinstates the trench.
2. Programme. Works start on 3 March 2027 and finish on 28 May 2027. A progress meeting is held every Thursday.
3. Payment. The Subcontractor submits a valuation by the 25th of each month. The Contractor certifies it within 14 days. Payment is made within 30 days of certification.
4. Retention. 5% of each certified valuation is retained. Half is released at practical completion and the balance after a 12-month defects period.
5. Variations. A variation is valid only if instructed in writing and signed by the Contractor's Representative. The Subcontractor notifies any cost or time effect within 7 days of the instruction.
6. Insurance. The Subcontractor holds public liability cover of at least EUR 6 million per occurrence and employer's liability cover of at least EUR 13 million. Professional indemnity insurance is not required.
7. Health and safety. The Subcontractor submits its risk assessments and method statements at least 10 working days before starting work on site. The Contractor may stop any activity it considers unsafe.
8. Defects. The Subcontractor remedies any defect within 14 days of written notice.
9. Termination. Either party may end the subcontract on 28 days' written notice if the other commits a material breach and does not remedy it.